

TE Project PI 0010663 Southeastern Railway Museum Phase III

Addendum #3, March 17, 2016

1. Delete existing Alternate #3 (A3) regarding window panels.
2. Add Alternate #6 (A6) for gutters and downspouts. **These will be prefinished gutters running the continuous length of each side of the main roof, with prefinished downspouts and concrete splash blocks at each interior column line and all necessary supports and attachments to secure the gutters and downspouts to the building. The size of the gutters and the size and quantity of downspouts should be according to calculations by accepted standards based on area rainfall and roof area. Material of both shall be in accordance with Metal Building Manufacturer recommendations.**
3. Schedule of values is reissued to replace one in project manual due to items 1 & 2 above. Issued with this document.
4. Section 02751 is reissued as a separate document due to missing "or approved equal" statements in paragraphs 2.5.A.1.a, 2.5.A.1.b, 2.6.D, 2.6.E & 2.6.F. Issued with this document.
5. **NOTICE:** The date to receive sealed bids has been extended! Sealed bids will be received by the Atlanta Chapter National Railway Historical Society, Inc. (Museum) at the Southeastern Railway Museum, 3595 Buford Highway, Duluth, GA 30096, until **10:00 am** local time, **March 29, 2016.**
6. The end date for questions is extended to **5:00 PM, March 22, 2016.**